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Sr. | Name of Work Estimate Bid Saving Saving Vetted Resolution Name of

No. Amt. receiv in% Amt. Tender No. Agency
(In Lacs) ed (In Lacs) Amt.
(InRs.)

1 P/L BM & PC in 19.53 139(07) M/s Bhushan
Kacha Kot 27.10.2023 Chhura and
Mohalla Near 02 -15.27 | 2,98,223/- 16,54,777/- Co.
Mandhir main
road

2 P/L BM & PC in 34.01 139(08) M/s Bhushan
Grover  Colony 03 -15.27 | 5,19,333/- | 28,81,667/- 27.10.2023 Chhura and
near 120 ft Road Co.

3 | Const of New 9.52 139(10) The
Rattan Nagar 27.10.2023 Harsimranbir
Park WD NO- 78 03 -18.88 1,79,738/- 7,72,262/- Co.0p L/C

Society

4 | Repair And 9.75 139(11) The
Maintenance of 27.10.2023 Harsimranbir
Park in J.P Nagar 03 | -20.88 | 2,03,580/- | 7,71,420/- Co.op L{C

Society

5 | P/L BM & PC in 10.85 139(12) M/s Bhushan
Kacha kot 27.10.2023 Chhura and
Mohalla Canal 02 -15.27 1,65,680/- 9,19,320/- Co.
Road

6 P/L of BM & SDBC 47.65 139(17) M/s Bhushan
Babrik chowk to 04 | 1527 | 7.27,616/- | 40,37,38as- | 20?9 | Chhuraand
Babu Jag livan Co.
Ram Chowk

7 | P/L of WBM, BM 37.40 139(18) M/s Bhushan
& PC in kala 27.10.2023 Chhura and
Singha Road to 03 -15.27 | 5,71,098/- 31,68,902/- Co.
Qadia Village
Marg Wd No-41

8 P/L BM & SDBC in 27.91 139(22) M/s Bhushan
Tagore School to 03 | 1527 | 426186/ | 2364814 | - 102%% | Chhuraand
Basti Co.
Danishmanda

9 P/L BM & PC in 37.10 139(23) M/s Bhushan
6" Patshahi Road 03 | -15.27 | 5,66,517/- | 31,43,483/- 27.10.2023 Chhura and
to Kadi chowk Co.

10 | Development & 35.72 139(25) The
Renovation of 27.10.2023 Inderprast
Various park in 03 -24.88 | 8,88,714/- 26,83,286/- Co.op L/C
WD NO 38 Society

11 | P/IL of BM and 132(07) M/s Satish
PC on road from 81.74 20.10.2023 Aggarwal
Sodhi Tent House and Co.
to Bakhtawar
Singh Marg and 02 -9.99 8,16,583/- 73,57,417/-




12 | Repair and 161 M/sAS
renovation of Dr. | 113.95 10.01.2024 Enterprises
Ambedkar park,

Boota Mandi, 04 -21.99 | 25,05,761/- | 88,89,239/-
Nakodar  Road,
Jalandhar.

13 | Construction of 45.06 165(08) M/s Hari
Community Hall 03 | 1644 | 740,786/~ | 37,65214/- 18.01.2024 | Construction
in Village Co.
Birring.

14 | Up-Gradation of 17.56 165(09) The New
Zonal Office at 03 | 793 | 1,39251/- | 1616749/~ | ‘2012024 | AmarCo.op
Madan Flour Mill L/C Society
Chowk

15 | Repair of 23.87 165(11) The

18.01.2024 i i
grr?;r? egarlg dg;? 02 | -24.99 | 5,95611/- | 17,90,489/- H"ér;'cr;:i;g "
Dr. Ravi Pal Society

16 | Repair and 5.11 165(13) The Satnam
Maintenance  of 18.01.2024 Co.op L/C
Kartar Park near 02 -17.13 87,534/- 4,23,466/- Society
Desh Raj Sweets
Vijay Nagar.

17 | P/L of BM & PC 32.64 165(01) M/s Satish
on main road 03 -13.99 | 4,56,634/- | 28,07,366/- 18.01.2024 Aggarwal
Ranjit Nagar and Co.

18 | Purchase of
Machinery 2-
water tank 72.00 55 M/s Polymek
mounted  cabin 07.01.2023 India
truck 6000 Itr.

Capacity  from

National Air 10 -34.80 | 25,06,000/- 46,94,000/-
Clean

Program(NCAP)

Funds including 3

years

maintenance.

19 | Maintenance of 49.88 124(04) The Kundal
Different Wards 13.10.2023 Co.op L/C
in Central 09 -32.30 | 16,11,124/- 33,76,876/- Soc?ety
Constituency
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A7 & AfoHST IAS™YT i3 I 3 SHAGT AT & »UE IaH THST 21.2.2024 It fsftmr T fx As
approved previously vide above mentioned resolution in N.P 1 for which technical sanctions

have been obtained at competent authority, SE to ensure same; As per negotiation committee
proceedings on N.P.1&2, based on DCFA inputs, as proposed above is approved.
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