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Sr. Name of Work Estimate Bid Saving Saving Vetted Resolution Name of Agency
No. Amt. receiv in% Amt. Tender No.
(In Lacs) ed (In Rs) Amt.
(In Rs.)

1. P/L of BC in the 11.34 02 -16.10 1,82,574/- 9,51,426/- 167(02) M/s Jublee
street of rose park 23.01.2024 Enterprises
and gupta colony

2. P/L of BC in dada 33.36 02 -16.30 5,43,768/- 27,92,232/- 167(03) M/s Jublee
colony. 23.01.2024 Enterprises

3. Repair and 43.00 02 -6.50 2,79,500/- 40,20,500/- 167(04) The Satnam Co.op
maintenance of DR 23.01.2024 I/c society
.BR Ambedkar
adminstrative
complex building
nehru garden jal.

4. | Repair and 04 -18.19 8,50,383/- 38,24,617/- 167(07) M/s Wrap
maintenance of all 23.01.2024 Construction
park under 46.75
industrial estate
zone no 7

5. renovation and 02 -19.99 9,66,117/- 38,66,883/- 167(08) The Dr.Ambedkar
repair of 42 park in 48.33 23.01.2024 Co.op I/c society
north const

6. | P/L of 25mm thick 4091 02 -16.41 6,71,333/- 34,19,667/- 167(10) M/s Jublee
SDBC on nagra road ) 23.01.2024 Enterprises

7. | P/L of 25mm thick 02 -16.10 3,01,070/- 15,68,930/- 167(11) M/s Jublee
SDBC on road at 18.70 23.01.2024 Enterprises
kalia colony

8. | P/L of WBM AND 25 02 -16.10 | 2,59,371/- | 13,51,629/- 167(16) M/s Jublee
mm thick SDBC in 16.11 23.01.2024 Enterprises
venus velly

9. P/L WBM,and 30 02 -16.31 6,73,440/- 34,55,560/- 167(20) M/s Jublee
MM THICK SDBC on 23.01.2024 Enterprises

. 41.29
kartar farm main
road

10. | Renovation and 06 -15.37 69,165/- 3,80,835/- 167(21) M/s Ashna

repair of park at Link 23.01.2024 Construction
4.50

Road Nagra near Company

Govt. School.

11. | Const of various CC 03 -11.99 59,950/- 4,40,050/- 167(22) The Gobind Co.op
street in  Attari 5.00 23.01.2024 I/c Society
Bazar.

12. | construction of 03 -15.81 1,28,377/- 6,83,623/- 167(23) M/s Ashna
compost  pits in 23.01.2024 Construction

. 8.12
various parks of Company
north constituency

13. | Renovation and 02 -13.99 1,13,459/- 6,97,541/- 167(24) The Gobind Co.op
repair at night 23.01.2024 |/c Society

- 8.11
shelter  (damoriya
pull)

14. | Renovation and 02 -19.99 5,40,730/- 21,64,270/- 167(26) The Gobind Co.op
repair of 16 parks in 27.05 23.01.2024 I/c Society
north const

15. | const of dump in 20.90 03 -14.89 3,11,201/- 17,78,799/- 167(27) The Moga Co.op
partap bagh 23.01.2024 |/c Society

16. | P/F of Interlocking 2.00 06 -39.99 79,980/- 1,20,020/- 139(03) The Shiva Co.Op
tiles in the streets of 27.10.2023 L/C society
Green valley 60MM
tiles.




17. | Construction of CC 11.56 07 -39.99 4,62,284/- 6,93,716/- 139(04) The Shiva Co.Op
Streets new Rattan 27.10.2023 L/C society
Nagar near Atta
Chakki wali gali no-

7,8

18. | P/L of side CC in the 2.56 05 -38.00 97,280/- 1,58,720/- 139(05) The Shiva Co.Op
streets of  Virdi 27.10.2023 L/C society
Colony

19. | Construction of CC 14.46 07 -39.99 5,78,255/- 8,67,745/- 139(13) The Shiva Co.Op
streets in Panj Peer 27.10.2023 L/C society
Colony.

20. | Construction of CC 33.70 07 -39.99 13,47,663/- 20,22,337/- 139(16) The Shiva Co.Op
in various streets of 27.10.2023 L/C society
Raja Garden

21. | Construction of 32.57 06 -39.99 13,02,474/- 19,54,526/- 139(24) The Shiva Co.Op
service lane in Babu 27.10.2023 L/C society
Jag Jivan Ram
Chowk 120ft road.

22. | Construction of CC 23.92 03 -39.99 9,56,561/- 14,35,439/- 139(28) The Shiva Co.Op
streets in Boota 27.10.2023 L/C society
Mandi near Hada
Roadi

23. | Construction of 39.40 02 -37.19 14,65,286/- 24,74,714/- 139(26) The Harsimranbir
Main road Chapli 27.10.2023 Co.0p L/C society
Chowk to bhargo
Nagar Camp Bazaar.

24. | Construction of CC 26.85 08 -38.99 10,46,882/- 16,38,118/- 139(27) The Harsimranbir
in various streets in 27.10.2023 Co.0p L/C society
Avtar Nagar

25. | Construction of CC 19.66 05 -38.69 7,60,645/- 12,05,355/- 139(01) The Harsimranbir
street opp. Anand 27.10.2023 Co.0p L/C society
sweets in  Basti
Danishmanda

26. | Construction of CC 4.42 05 -33.13 1,46,435/- 2,95,565/- 139(15) The New Amar
streets Tube well 27.10.2023 Co.0p L/C society
wali  Opp, Petrol
pump 120ft road.

27. | Construction of C in 42.54 06 -40.11 17,06,279/- 25,47,721/- 139(14) The Kotli Jattan
various streets at 27.10.2023 Co.0p L/C society
Shaheed Babu Labh
Singh Nagar

28. | P/F of interlocking 38.32 07 -41.96 16,07,907/- 22,24,093/- 166(07) The Majhail Co.Op
tiles in the streets of 18.01.2024 L/C society
area Kot Ram Dass.

29. | P/L of RMC in the 13.11 05 -40.96 5,36,986/- 7,74,014/- 166(05) The Majhail Co.Op
street of adjoining 18.01.2024 L/C society
Kohli Gas Agency
Chogitti

30. | P/F of interlocking 32.20 08 -41.96 13,51,112/- 18,68,888/- 166(10) The Majhail Co.Op
tiles in the streets 18.01.2024 L/C society
adjoining Sidhu
Enclave, Dakoha.

31. | P/F of Interlocking 38.94 06 -41.96 16,33,922/- 22,60,078/- 166(09) The Majhail Co.Op
tiles in Modern 18.01.2024 L/C society
Estate Village
Dakoha

32. | P/F of Interlocking 16.01 06 -41.96 6,71,780/- 9,29,220/- 166(08) The Majhail Co.Op
tiles in the streets of 18.01.2024 L/C society
area Village
Dhanowali

33. | Construction of 35.25 05 -41.96 14,79,090/- 20,45,910/- 165(02) The Majhail Co.Op
streets in area Guru 18.01.2024 L/C society
Nanak Pura East and
West

34. | P/F of Interlocking 33.60 06 -42.02 14,11,872/- 19,48,128/- 165(10) The Majhail Co.Op
tiles in the streets of 18.01.2024 L/C society
village Birring

35. | Construction of 38.93 05 -41.96 16,33,503/- 22,59,497/- 165(03) The Majhail Co.Op
streets in park 18.01.2024 L/C society

Avenue




36. | Construction of 37.62 06 -41.11 15,46,558/- 22,15,442/- 166(14) The Kundal Co.Op

streets in village 18.01.2024 L/C society
Ladhewali

37. | Construction of 8.20 03 -38.56 3,16,192/- 5,03,808/- 166(15) The Kundal Co.Op
streets opp. Govt. 18.01.2024 L/C society
B.ED College

38. | P/F of Interlocking 32.27 06 -40.41 13,04,031/- 19,22,969/- 165(06) The Kundal Co.Op
tiles in the streets of 18.01.2024 L/C society
Paragpur

39. | Construction of 49.92 09 -42.25 21,09,120/- 28,82,880/- 165(05) The Kundal Co.Op
streets near old 18.01.2024 L/C society
Phagwara road
village Birring

40. | P/F of Interlocking 6.25 06 -38.88 2,43,000/- 3,82,000/- 166(03) The Kundal Co.Op
tiles in the streets of 18.01.2024 L/C society
area Bharat nagar

41. | Construction of 41.41 04 -38.39 15,89,730/- 25,51,270/- 165(04) The Moga Co.Op
streets in area 18.01.2024 L/C society
Shantipura

42. | P/l of RMC M-20 in 15.72 02 36.39 5,72,051/- 9,99,949/- 165(12) The Moga Co.Op
the streets of Ashok 18.01.2024 L/C society
Nagar near H.no.52

43. | Renovation of Govt. 14.71 05 -33.34 4,90,431/- 9,80,569/- 166(12) The Ucha Co.Op
Quarter and zone at 18.01.2024 L/C society
Burlton park

44. | Cosntruction of 22.36 03 -37.99 8,49,456/- 13,86,544/- 165(07) The Suraj Co.op
streets in Bashirpura 18.01.2024 L/C Society
Adj. Shamshan Ghat
road

45. | P/L of RMC in the 11.72 06 -34.99 4,10,083/- 7,61,917/- 26(18) The Suraj Co.op
streets of area Ekta 08.06.2022 L/C Society
Nagar, Rama Mandi
W.No.13
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SfHAsg 77 & fsftmm T f& As per N.P.1, above works have been approved
through various resolutions vide column no. 7, for which approval has been already granted,;
Now Negotiation committee has submitted report as enclosed and recommended for issuance
of work order. Above proposal is approved, subject to satisfaction of SE that works are essential
and required as per field report. Further ensuring due completion as per standards and ensure
regular monitoring of quality of work. It should be ensured that work be done strictly as per
specifications.
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